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DRAFT TRC REGIONAL RESOURCE CONSENT CONDITIONS – 28 September   

Ref. Resource Consent Condition    

General conditions applying to all consents 

 General Conditions and Administration    

GEN.1  Except as modified by the conditions below, the Project shall be undertaken in general accordance with the 
information provided by the Consent Holder in the resource consent application dated December 2017, the 
Drawing Set provided at the Hearing, and the management plans dated [insert] 2018. 

 Where there is conflict between the documents listed in (a) above and these conditions, these conditions 
shall prevail.  Where there is an inconsistency between the information and plans lodged with the resource 
consent application and information provided subsequently, the most recent plans and information shall 
prevail.                                                            

  

GEN.2 Pursuant to section 125(1) of the Act, the consents referenced [to insert – TRC reference numbers] shall lapse 10 years 
from the date of commencement of the consents in accordance with section 116 of the Act. 

  

GEN.3 Pursuant to section 123(c) of the Act, the consents referenced [to insert – TRC references] shall expire 35 years from 
the date of commencement in accordance with section 116 of the Act. 

  

GEN.4 In accordance with section 128 and section 129 of the Resource Management Act 1991, the Taranaki Regional Council 
may serve notice of its intention to review, amend, delete or add to the conditions of these resource consents by giving 
notice of review during the month of June annually, for the purpose of ensuring that the conditions are adequate to 
deal with any more than minor adverse effects on the environment arising from the exercise of this resource consent, 
which were either not foreseen at the time the application wasresource consent applications were considered or which 
it was not appropriate to deal with at the time. 

  

 Cultural protocols    

GEN.5 At least three months prior to the Commencement of Construction, the Consent Holder shall invite mandated 
representatives of Ng ti Tama to participate in a Kaitiaki Forum Group (KFG). 

 The KFG shall comprise up to 3 members who have been determined by Te Runanga o Ng ti Tama (TRoNT). 
From time to time, as appropriate, TRoNT may change the KFG membership and may also invite other iwi, iwi 
representatives or other Ng ti Tama members to attend KFG meetings.  TRoNT may appoint a chairperson to 
the KFG who would be responsible for confirming any advice from the KFG to the Consent Holder and who will 
oversee the implementation of KFG activities. 

 The purpose of the KFG is to facilitate engagement between the Consent Holder and Ng ti Tama to enable 
Ng ti Tama to provide kaitiaki inputs to the design and construction of the Project. 

  



 

 

 The KFG will be invited to hold regular meetings (monthly) throughout the construction period. The KFG shall 
continue until six months after Completion of Construction.  

 The Consent Holder shall record the main points arising from each meeting of the KFG, and shall provide a 
copy of that record to the meeting invitees within a reasonable time following the meeting.  

The Consent Holder shall, on receipt of an itemised invoices, be responsible for paying all reasonable costs associated 
with the resourcing ofattendance at the KFG meetings to provide the kaitiaki inputs described in Condition GEN.5 and 
Condition GEN.5(a).    

GEN.5(a) The KFG shall be invited by the Consent Holder to participate in the following (amongst other things): 

(a) The development of the Project designs to incorporate cultural values into elements such as (but not limited 
to): 

(i) Cultural expression in artwork on road corridor features such as the tunnel, bridge and in landscape 
works and plantings. 

(ii) Water management principles.  

(iii) Biodiversity mitigation offset and ecological mitigation proposalscompensation measures implemented 
as part of the ELMP required by Condition GEN.22.  

(iv) Signage of local features. 

(v) Naming of the new highway. 

(b) Review of the Accidental Discovery Protocol (as required by the NPDC Designation Condition 34) and any 
updates to this Protocol. 

(c) The development and implementation of  agreed cultural protocols / tikanga appropriate to stages of the 
works or activities (for example: blessings, accidental discoveries, vegetation clearance, relocation of animals). 

(d) The development of cultural indicators covering matters such as (but not limited to) traditional association, 
mahinga kai and cultural stream health measures.  

(e) The development and implementation of a Cultural Monitoring Plan. The purpose of the Cultural Monitoring 
Plan is to set out the agreed cultural monitoring requirements and measures to be implemented during 
construction activities, to acknowledge the historic and living cultural values of the area to Ng ti Tama and to 
minimise potential adverse effects on these values.  The Plan shall on receipt of an itemised invoice be 
prepared by a person endorsed by the KFG and the Consent Holder.    Where the provisions of the Plan are not 
agreed by the Consent Holder reasons for the disagreement will be provided in writing to Ngati TamaTRoNT 
and added to the agenda forat the next KFG Forum in accordance with Condition 4meeting. 

The Consent Holder shall have regard to any cultural indicators provided in the preparation of the Cultural Monitoring 
Plan required under Condition GEN.4(a) to (e).   

   

 Community Liaison Person    



 

 

GEN.6 (a) The Consent Holder shall appoint a Community Liaison Person for the duration of the construction phase of the 
Project to be the main and readily accessible point of contact for persons affected by Construction Works. If the 
liaison person will not be available for any reason., aAn alternative contact shall be provided, in the event the 
liaison person is unavailable, to ensure that a Project contact person is available by telephone 24 hours per 
day/seven days per week during the construction phase of the Project.  

(b) No less than one month prior to the commencement of Works, the Consent Holder shall advise all key project 
stakeholders listed in the CEMP of the liaison person’s name and contact details.  

(c) The  Consent Holder shall keep stakeholders and the wider public informed of the construction works, progress 
and timing and shall carry out communications in general accordance with the CEMP. 

Recreational users (in particular hunters) shall be added to the list of ‘Key Project Stakeholders’ in Section 6.2 of the 
CEMP, prior to certification of the CEMP.  

 Changes made to align with the designation conditions. 

Clause (d) removed as this is now included in the CEMP 

 Complaints    

GEN.7  At all times during implementation of the consents, the Consent Holder shall maintain a register of any 
complaints received alleging adverse effects from, or related to, the exercise of the consents. The record 
shall include:  

(i) the name and address (where this has been provided) of the complainant;  

(ii) identification of the nature of the complaint;  

(iii) location, date and time of the complaint and of the alleged event;  

(iv) weather conditions at the time of the complaint (as far as practicable), including wind direction 
and approximate wind speed if the complaint relates to air discharges; 

(v) the outcome of the Consent Holder's investigation into the complaint;   

(vi) measures taken to respond to the complaint; and 

(vii) any other activities in the area, unrelated to the Project, which may have contributed to the 
complaint (such as non-Project construction, fires, or unusually dusty conditions generally).  

 The Consent Holder shall: 

(i) acknowledge the complaint within 2 working days;  

(ii) promptly investigate, identify the level of urgency in respect of the complaint and 
communicate that to the complainant; and  

(iii) take reasonable steps to remedy or mitigate the matters giving rise to the complaint, if there 
are reasonable grounds for the complaint, within 10 working days of receiving the complaint 
or such sooner time as may be reasonably necessary in the circumstances. 

 The Consent Holder shall also maintain a record of its responses and any remedial actions undertaken. 

  



 

 

 This record shall be maintained on site and shall be made available to the Chief Executive, TRC upon 
request. The Consent Holder shall provide the Chief Executive, TRC with a copy of the complaints 
register every month. 

Advice Note: where for (b) and (c) there are a number of complaints relating to the same incident(s) the Consent Holder 
may bundle those complaints together and provide one response (to be provided to all complainants) in accordance 
with those conditions 

 Incidents    

GEN.8 The Consent Holder shall prepare procedures for incident management that outline how the Consent Holder will 
manage the incident and notify the Chief Executive, TRC of: 

 discharges from non-stabilised areas that are not treated by erosion and sediment control measures as 
required by the Construction Water Management Plan; and / or 

 failure of any erosion and sediment control measures; and / or 

 discharge of a hazardous substances or any other contaminants, including cement, to a water body; and 
/ or 

 failure of any temporary stream diversion; and / or 

 any other event that occurs in contradiction to a current management plan. 

The procedures shall be incorporated into the Management Plans required under Condition GEN.9 and provided to the 
Chief Executive, TRC on request.  

 To reflect change requested by updated TRC 42A report 

 Management Plans – General   

GEN.9 All Works shall be carried out in general accordance with Condition GEN.1 and the management plans authorised by 
these resource consent conditions and dated [insert] , which are the Construction Environmental Management Plan 
(CEMP) and the plans attached as appendices to the CEMP:   

 Contaminated Land Management Plan (CLMP); 

 Ecology and Landscape Management Plan (ELMP) (those parts described under regional consent 
conditions GEN. 22 and GEN23);   

 Construction Dust Management Plan (CDMP); 

 Construction Water Management Plan (CWMP), including Specific Construction Water Management Plans 
(SCWMPs); 

 Control of a Spill Procedure; and 

 Incident Reporting and Investigation. 

Advice note: 

  



 

 

In addition to the abovementioned plans, the CEMP also includes copies of the management plans and relevant 
documents required under the designation conditions but not for the resource consents, being: the entire Ecology and 
Landscape Management Plan, the Pest Management Plan, the Construction Noise Management Plan (CNMP), 
Construction Traffic Management Plan (CTMP), Accidental Discovery Protocol and the Landscape and Environmental 
Design Framework (LEDF); and the Contaminated Land Management Plan (CLMP) required under the Resource 
Management (National Environmental Standard for Assessing and Managing Contaminants in Soil to Protect Human 
Health) Regulations, 2011 (NES Soil). 

Requirements for these additional plans shall be determined in accordance with the relevant designation condition(s) 
and the NES Soil conditions in relation to the CLMP. 

GEN.10 The management plans:  

 provide the overarching principles, methodologies and procedures for managing the effects of 
construction of the Project to achieve the environmental outcomes and performance standards required 
by these conditions; and 

 shall be maintained and implemented by the Consent Holder during Construction Works. 

  

GEN.11 No earthworks shall commence on site unless a Specific Construction Water Management Plan (SCWMP) is in place for 
that specific area of works and the SCWMP has been approved by the Chief Executive, TRC.  Such .  A SCWMP can be 
based on a geographic area or based on a specific activity type. 

Advice Note:  The geographic basis for a SCWMP may be based on a specific chainage location along the alignment.  
The activity basis for a SCWMP may be based on having a SCWMP for a particular activity, such as shoulder widening, 
anywhere along the alignment.  

  

GEN.12  The Consent Holder shall provide the final SCWMP to the Chief Executive, TRC at least 5 working days 
before the commencement of Works to which the SCWMP applies, where that SCWMP was provided at the 
hearing, With the exception of the three SCWMPs provided at the Hearing (being SCWMPs for: Fill 
Disposal Site 4; Construction Yard; Crossing at CH570) listed below, the Consent Holder shall provide all 
SCWMPs to the Chief Executive, TRC, for certification at least 10 working days before the commencement 
of Works to which the SCWMP will apply.   

 The Consent Holder shall consider any comments received from the Chief Executive, TRC when finalising 
the SCWMP.  If the Consent Holder has not received comments from the Chief Executive, TRC within 10 
working days of providing the SCWMP, the Consent Holder may finalise the SCWMP and implement it 
accordingly.  

  

GEN.13 (a) The Consent Holder may make minor reasonable amendments to the management plans described in 
Condition GEN.8 at any time.   For the purpose of this condition, a ‘minor change’amendment’ is either a 
small change to the content of the Management Plan which has either no or a de minimis adverse 
environmental effect, or is a change which would result in  an improved environmental outcome, and 
could include a minor design detail or construction methodology change or a minor change to the 

 Changes made to reflect discussions with NPDC and 
TRC as outlined in Mr Roan’s second supplementary 
statement of evidence 



 

 

content of the Management Plan..  Any changes to the management plans shall remain consistent with 
the overall intentobjectives and performance standards of the final management plan. The Consent 
Holder shall maintain a record of all minor changes and shall provide the Chief Executive, TRC with a 
copy of any minor amendment as soon as practicable and at least 2 days before Works associated with 
that amendment are implemented.  

(b) The Consent Holder shall submit, in writing, the minor amendment to the Chief Executive, TRC at least 
10 days before Works associated with the amendment are to be implemented.  The Consent Holder shall 
maintain a record of all minor amendments. 

(b)(c) If the Chief Executive, TRC considers that the amendment is a material amendment in accordance with 
Condition GEN.14, then it must notify the Consent Holder within 5 working days of receipt of the 
amendment and then consider the amendment in accordance with Condition GEN.14.  If the Consent 
Holder does not receive notice from TRC under Condition GEN.13(c) any Works associated with the minor 
amendment may proceed. 

GEN.14  The Consent Holder may make material amendments to the management plans at any time, subject to 
the certification of the Chief Executive, TRC. A material amendment is any amendment that is in general 
accordance with condition GEN.1 but is not a minor amendment in accordance with condition GEN.13. 

 Any material amendmentsamendment to the management plans shall be consistent withmeet the overall 
intentobjectives and performance requirements of the final management plan. 

 In the event of an amendment to a management plan under Condition GEN.14(a), the Consent Holder 
must submit, in writing, the amendment to the Chief Executive, TRC for certification 20 working days 
before the commencement of the relevant Works.   Certification shall confirm that the amendment is in 
accordance with Condition GEN.1 and meets the objectives and performance requirements of the 
management plan. 

 The Chief Executive, TRC will carry out its best endeavors to consider the management plansmaterial 
amendment within 10 working days of receipt of the material amendment, noting that expert input may 
be required from the Transport Agency before Ccertification can be provided. TRC If the Chief Executive, 
TRC is unable to consider the material amendment within 10 working days it shall, within a reasonable 
timeframe either notify the Consent Holder and advise a revised timeframe.  Regardless, the Chief 
Executive, TRC will carry out its best endeavors to consider the material amendment within a total of 20 
working days of receipt.   

 Provided that the Consent Holder has not been advised of a revised timeframe under Condition 
GEN.14(d) the Chief Executive, TRC shall, no later than 10 working days of receipt of the material 
amendment, confirm in writing to the Consent Holder that the material amendment is either certified, or 
declined, or shall request that the Consent Holder incorporate changes suggested by the Council. Where 
the Consent Holder and TRC are unable to agree on the finalisation of material amendments to 
management plans, the resolution process stipulated under Condition GEN.17 shall be followed. To 

 Changes made to reflect discussions with NPDC and 
TRC as outlined in Mr Roan’s second supplementary 
statement of evidence 



 

 

avoid any doubt, condition GEN.17 applies to this condition. Chief Executive, TRC.  If a revised timeframe 
has been advised, confirmation shall be made in accordance with that timeframe.  

 Should the  Chief Executive, TRC decline to certify the material changeamendment or request the 
incorporation of changes to a management plan in accordance with Conditions GEN 14 (d), the Chief 
Executive, TRC shall advise the Consent Holder as soon as practicable, and within 10 working days of 
receipt of the material change, giving reasons for their decision. the material amendment the Consent 
Holder may then resubmit a revised changematerial amendment to the management plan.  The 
certification process for a change revised under this Conditionmaterial amendment shall follow the same 
process described above in Conditions GEN .14 (a) to (e). 

 The resolution process stipulated under Condition 17 shall be followed: 

(i)  Where the Consent Holder and the Chief Executive, TRC are unable to agree on the finalisation of 
a material amendment to a management plan; or  

(i)(ii) Where the Consent Holder considers that the Chief Executive, TRC has not acted in accordance 
with Condition GEN.14(d).) to consider the material amendment within a reasonable timeframe.  

Works unaffected by the amendment may continue. 

Advice note: 

The Chief Executive, TRC will carry out best endeavors to consider the management plans within 10 working 
days, noting that expert input may be required from the Transport Agency before certification can be provided. 
TRC shall, within a reasonable timeframe either confirm in writing to the Consent Holder that the material 
amendment is certified, declined, or request that the Consent Holder incorporate changes suggested by the 
Council. Where the Consent Holder and TRC are unable to agree on the finalisation of material amendments to 
management plans, the resolution process stipulated under Condition GEN.17 shall be followed. To avoid any 
doubt, condition GEN.17 applies to this condition. 

GEN.15 (a) Preparatory Works that are a Permitted Activity in the Taranaki Regional Plans can be carried out at any 
time, provided the Permitted Activity standards are met. 

At least 5 days prior to the commencement of any Preparatory Works under this Condition, the Consent Holder shall 
notify the Chief Executive, TRC that it intends undertaking the Preparatory Works, and shall confirm that all measures 
required by the management plans described in Condition GEN. 9 will be implemented over the duration of the Works. 
This condition has been intentionally left blank 

  

GEN.16 All personnel involved with the construction of the Project shall be made aware of, and have access to, all conditions 
and management plans applicable to the construction of the Project, including any changes amendments to the 
management plans made under Conditions GEN. 13 and GEN.14.  Copies of these documents shall be kept on site at all 
times.   

  



 

 

GEN.17  In the event of any dispute, disagreement or inaction arising about the technical content or 
implementation of the management plans between the Chief Executive, TRC and the Consent Holder in 
accordance with the conditions or the provisions of the management plans, matters shall be referred in 
the first instance to the Chief Executive, TRC, and to the Consent Holder's Construction Manager (as 
described in the CEMP), to determine a process of resolution. 

 If a resolution cannot be agreed under (a) within 15 working days, the matter shall be referred within 10 
working days to an independent appropriately qualified personexpert, acceptable to both parties 
(‘mediator’expert’), setting out the details of the matter to be referred for determination and the reasons 
the parties do not agree. 

 The mediator expert shall, as soon as possible, issue a decision on the matter. 

 The decision of the mediatorexpert on the implementation content of the management plan is binding 
and shall be implemented by the Consent Holder. 

 The Commissioner raised a question about the vires of 
the 'mediator' which will be addressed in legal 
submissions; term replaced with expert. 

Clause (e) is deleted, as is reference to ‘or 
implementation’, to ensure certainty that the Council's 
prosecution role is not compromised.   

 

GEN.18 The Consent Holder shall undertake an annual review of all management plans that takes into account (this.  This 
review shall include, but not necessarily be is not an exclusive list):limited to: 

 Reviewing compliance with the Project consent and designation conditions, the CEMP and management 
plans. 

 Reviewing any significant changes to construction activities or methods and/or unanticipated more than 
minor adverse effects resulting from the Construction Works 

 KeyAny changes to roles and responsibilities within the Project team. 

 Reviewing the results of inspections, monitoring and reporting procedures associated with the 
management of adverse effects during construction.  

 Reviewing responses to any comments or recommendations from TRC regarding the CEMP and 
management plans. 

 Reviewing responses to any comments or recommendations from the KFG or DOC regarding the CWMP. 

 Reviewing any unresolved complaints and any response to complaints and remedial action taken to 
address the complaint. 

The outcome of this review shall be provided to the Chief Executive, TRC.  Where recommendations are not accepted by 
the Consent Holder reasons shall be provided.  Material changes to any management plan(s) resulting from the review 
shall be subject to certification under Condition GEN.14, and a copy shall be provided to the KFG and the Operations 
Manager of DOC New Plymouth District Office. 

Where either the Consent Holder proposes, or the Chief Executive, TRC requests changes to management plans as a 
result of the Annual Review, any change to a management plan shall be subject to the provisions of Conditions GEN 13, 
14 and 17.  Where recommendations are not accepted by the Consent Holder reasons shall be provided. 

  



 

 

Annual review of the management plans shall cease following Completion of Construction Works.  
 
Advice note: comments or recommendations regarding the CEMP and management plans may also be received from 
NPDC under the designation conditions. 

 Construction Environmental Management Plan    

GEN.19 The Consent Holder shall implement the a Construction Environmental Management Plan (CEMP)  dated [insert], which 
provides anthe overarching framework to ensure that the Project remains within the limits and standards required by 
these conditions and that Works appropriately avoid, remedy, mitigate, or offset or compensate for adverse effects on 
the environment.   The CEMP shall remain in place until the Completion of Construction Works. 

  

GEN.20 The CEMP includes, but need not be limited to, details of: 

 key staff responsibilities and contact details, including emergency contacts; 

 training requirements for employees, sub-contractors and visitors; 

 environmental incident and emergency management (including the procedures required under regional 
consent condition GEN.8); 

 communication and interface procedures; 

 environmental complaints management (required under condition GEN.7); 

 compliance monitoring; 

 environmental reporting; 

 corrective action; 

 environmental auditing;  

 construction lighting; 

 rehabilitation of construction yards; 

 the methods to engage with stakeholders, including: 

(i) how the community will be kept informed of progress with Works, including proposed hours 
of operation outside normal working hours and Project construction personnel contact details; 

(ii) how the Consent Holder will engage with the community in order to foster good relationships 
and to provide opportunities for learning about the Project; 

(iii) providing early information on key Project milestones; 

(iv) identifying stakeholders such as landowners, road users, local community, iwi, regulatory 
authorities, industry, network utility operators, road maintenance contractors, emergency 
services; and   

 Clause (l)(vi) inserted to ensure DOC officers can gain 
reasonable access to the Project Area, and for 
consistency with designation conditions   



 

 

(v) responding to queries and complaints (in accordance with condition GEN.6);  

(vi) subject to any necessary health and safety requirements identified by the Consent Holder, 
provision for DOC staff (or their nominees) to gain reasonable access to the site during the 
construction period;  

 CEMP review (in accordance with condition GEN.18); and 

 Construction methodologies and construction timeframes, including Sstaging. 

GEN.21 The Consent Holder shall appoint a representative(s) who shall be the TRC’s principal contact person(s) in regard to 
matters relating to the resource consents for the Project. The Consent Holder shall inform the Council of the 
representative’s name and how they can be contacted, prior to the commencement of construction. Should that 
person(s) change during the construction of the Project, the Consent Holder shall immediately inform TRC and provide 
confirmation of the new representative’s name and contact details. 

  

GEN.21A Subject to any necessary health and safety requirements identified by the Consent Holder, the Chief Executive, TRC 
shall have access to all relevant parts of the Project Area at all reasonable times for the purpose of carrying out 
inspections, surveys, investigations, tests, measurements and/or to take samples. 

 Condition inserted to ensure TRC officers can gain 
reasonable access to the Project Area 

 Ecology and Landscape Management Plan   

GEN.22 The Consent Holder shall implement the Ecology and Landscape Management Plan (ELMP) dated [insert]], which 
identifies how the Project will avoid, remedy, mitigate, offset and compensate potential adverse effects on the 
ecological, landscape and biodiversity values of the land (including the beds of rivers, lakes and streams) within the 
Project Area and its surrounds, including on:. 

 vegetation / habitat (including wetlands); 

 fish, k ura; as well as pre and post Works monitoringk kahi; and 

 streams. 

  

GEN.23 The ELMP addresses how the Project will avoid, remedy, mitigate, offset, and compensate effects on ecological, 
landscape and biodiversity values, including: 

 The matters addressed in the ELMP are set out in Schedule 1 to these Conditions.  Only the matters 
addressed Sections 1 (Objectives & matters addressed in the ELMP), 2 (Landscape Management Plan) and 
6 (Freshwater Management Plan) of Schedule 1 are relevant to these Resource Consents.vegetation / 
habitat (including wetlands); 

 fish, k ura and k kahi;  

 streams; and  

rehabilitation and restoration planting.  

  Condition updated, including to refer to the new 
Schedule 1 as discussed by Mr Roan in his second 
supplementary evidence 



 

 

GEN.23A (a) The Consent Holder shall provide a complete set of Ecological Constraints Maps covering the entire 
Project Area, as referred to in the ELMP.  The Ecological Constraints Maps shall show the constraints 
identified in accordance with the ELMP. 

(b) The Ecological Constraints Maps shall be submitted to the Chief Executive, TRC for certification that they 
have been prepared in accordance with the ELMP. 

(c) The Chief Executive, TRC will use best endeavours to consider and certify the Ecological Constraints 
Maps within 20 working days of receipt.   

(d) If the Chief Executive, TRC refuses to certify the Ecological Constraints Maps, or requests amendments, 
the Consent Holder may submit updated versions for Certification.  In that cases, the Chief Executive, 
TRC will use best endeavours to consider and certify the updated versions within 10 working days of 
receipt. 

(e) The dispute resolution process stipulated under Condition GEN.17 shall be followed: 

(i) the Consent Holder and the Chief Executive, TRC are unable to agree on the finalisation of the 
Ecological Constraints Maps; or 

ii)           Where the Consent Holder considers that the Chief Executive, TRC has not considered the 
Ecological Constraints Maps within a reasonable timeframe. 

(f) Once finalised in accordance with this condition, the Ecological Constraints Maps shall be inserted into 
Appendix A of the ELMP.  

Advice note: Establishment Works and Construction Works shall not commence  shall not commence until the Ecological 
Constraints Maps have been certified by both NPDC and TRC and inserted into the ELMP 

 New condition as discussed by Mr Roan in his second 
supplementary evidence 

GEN.24 The Consent Holder shall undertake ecological mitigation and biodiversity offset and compensation measures in 

accordance with the ELMP including:: to achieve the following: 

(a) Vegetation: 

(i) The retention, where possible, of the vegetation with the highest ecological value within the 
Project area as high value ecological areas identified in Figures 4.1 and 4.2 of the ELMP. 

(i) Prior to vegetation removal, the appropriate delineation of vegetation to be cleared. 

(ii) Vegetation will be cleared only prior to Works beginning in the Project Area in order to reduce 
habitat effects and reduce the potential for erosion and sediment generation. 

(iii) The relocation or cultivation of threatened plants found within the Project Area. 

(iv) The staging of restoration planting and landscape treatments in relation to the construction 
programme to reduce the potential for erosion and sediment generation. 

(v) Supervision of vegetation clearance by a suitably qualified person. 

(vi) Restoration planting of:  

(ii) Restoration planting as follows: 

  



 

 

(1) At least 6ha of kahikatea swamp forest.; and 

(2) At least 9ha of dryland planting using an appropriate mix of plant seedlings. 

(3) Planting of at least 200 seedlings of the same species for each significant tree that is 
felled, as identified in the LEDF. 

Riparian planting and exclusion from livestock of at least 8.455km of existing stream, or if 
culvert or stream diversion lengths are reduced in the detailed design, the length of existing 
stream that is calculated by the Stream Ecological Valuation methodAdvice note: significant trees 
are defined in the ELMP and shown on the Landscape Concept Plans in the LEDF 

(ii)(i) . Riparian margins of an average of 10m each side of the stream will be created and planted.    

(1)(4) (4)a Following the completion of stream works and vegetation clearance, the Consent 
Holder shall measure the extent of stream works and vegetation clearance and shall 
reassess the extent of restoration planting required under Conditions GEN.24(a)(ii) (2) and 
(3), using the methodology set out in the ELMP. The Consent Holder shall prepare and 
provide a report to the Chief Executive, TRC confirming the restoration planting required.  
If additional restoration planting is required, the extent of the restoration planting area 
required.  If more restoration is required shall be identified and the report provided to the 
Chief Executive, TRC, shall certify for Certification that the calculation of the additional 
planting is in accordance with the ELMP prior to the commencementachieves the 
requirement of restoration planting.Conditions GEN.24(a)(ii) (2) and (3).  If the 
recalculation results in a lesser restoration planting the minimum provisions in (1) to 
(4area, the planting area required in Condition 24(a)(ii)(2) and (3) shall be provided.  

(1) Landscaping design and treatments (landform and planting), including rehabilitation of all 
areas used for temporary work and construction yards.  

(2) All new plantings shall be eco-sourced from the North Taranaki Ecological District 

(3) Where the restoration planting is to occur on land not owned by the Consent Holder, the 
Consent Holder shall secure the necessary rights to carry out the planting. 

(a) The Consent Holder shall completeAdvice Note: certification of the report shall be carried out 
in accordance with the certification process set out in Condition GEN.14. 

(2)(5) The completion of all restoration planting within three planting seasons of the Completion 
of Construction Works, unless natural conditions during Construction Works result in poor 
seed production, or poor seed condition and adversely limits seedling propagation for 
indigenous plant species, in which case completion would be delayed to reflect the 
availability of suitable seedlings.  The Consent Holder shall notify the Chief Executive, TRC 
when the restoration plantings have been completed. 



 

 

(3)(6) (b) Should there be a delay in the completion of restoration planting due to the availability 
of suitable seedlings as described in (5)(a) above, the Consent Holder shall provide the 
Chief Executive, TRC with an amended timeframe and, which shall not exceed three 
planting seasons, and shall complete the planting as soon as reasonably possible within 
thatthe agreed timeframe, informing the Chief Executive, TRC when planting is complete. 

(7) For the restoration planting required under Condition GEN.24(a)(ii)(1) and (2), the 
plantings shall achieve 80% canopy cover 6 years following planting in the areas where 
trees and shrubs are planted.  If 80% canopy cover is not achieved at 6 years following 
planting, any necessary replacement planting and planting maintenance shall continue 
beyond year 6 until 80% canopy cover is achieved. 

(8) For the restoration planting required under Condition GEN.24(a)(ii)(1) the planting shall 
achieve kahikatea forming 16% of the tree canopy at year 10.  Additional kahikatea will be 
planted in the areas where the kahikatea contribution to the canopy is less than 16%.  At 
year 35, kahikatea shall comprise 65% of the canopy in the kahikatea swamp forest 
planting required by this Condition. 

(9) For each significant tree felled, the restoration planting required under Condition 
GEN.24(a)(ii)(3) shall achieve 90% survival of the 200 planted trees at 6 years following 
planting.  If 90% plant survival has not been achieved within 6 years following planting, 
any necessary replacement planting and planting maintenance shall continue beyond year 
6 until 90% survival is achieved. 

(b) Fish, k ura and k kahi: 

(i) The recovery of fish, k ura and kahirelocation of fish, k ura and k kahi in the sections of 
waterways affected by instream works, prior to instream works occurring. 

(i) The rescue of fish, k ura and k kahi from any spoil. 

(ii) The and relocation of fish, k ura and k kahi.  from any spoil. 

(iii) The design and installation of permanent culverts that shall maintain fish passage in all affected 
waterways (with the exception that maintenance of fish passage provisions foris not required at 
culverts 2, 10 and 13).  Culvert design shall be informed by the NZ Transport Agency's "New 
Zealand Fish Passage guidance for state highways" (August 2013) guidelines.Guidelines for 
Structures Up to 4 Metres (2018). 

(c) Streams 

(i) The design and construction of reinstated and diverted streams shall be in accordance with the 
Stream Ecological Design Principles attached to the LEDF.  



 

 

(ii) The riparian planting and exclusion from livestock of at least 8.455km of existing stream. 
Riparian margins of an average of 10m each side of the stream will be created and planted.    

(iii) Following the completion of stream works, the Consent Holder shall measure the extent of 
stream works and shall reassess the extent of riparian planting required under Conditions 
GEN.24(c)(ii), using the methodology set out in the ELMP. The Consent Holder shall prepare and 
provide a report to the Chief Executive, TRC confirming the riparian planting required.  If 
additional riparian planting is required the extent of the riparian planting required shall be 
identified and the report provided to the Chief Executive, TRC for certification that the calculation 
of the additional planting achieves the requirement of Condition GEN.24(c)(ii).  If the recalculation 
results in a figure less than 8.455km of existing stream the Requiring Authority shall provide 
planting to achieve the requirement of Condition 24(c)(ii).  

Advice Note: certification of the report shall be carried out in accordance with the certification 
process set out in Condition GEN.14. 

GEN.25 (a) The ELMP describes: 

(i) The physical mechanisms (e.g. fences) to protect the restoration and riparian planting described 
in this condition from clearance and / or livestock, on an ongoing basis. 

(ii) The legal mechanisms to protect the restoration and riparian planting described in this condition 
on an ongoing basis. 

(iii) The measures proposed for biosecurity management, including the management of risk 
associated with myrtle rust, and the management of pest plants and pest animals.  

(b) The ELMP includes maps showing: 

(i) existing vegetation types for all areas of proposed mitigation plantings, to determine if these will 
result in habitat gain; and  

(i) the location and extent of the stream reaches proposed for restoration works. 

Monitoring of the ecological mitigation and biodiversity offset and compensation measures require in Conditions 
GEN.24(a) to (c) shall be undertaken by the Consent Holder in accordance with the details set out in  Sections 2 
(Landscape Management Plan) and 6 (Freshwater Management Plan) of Schedule 1. 

  

GEN.25(a)26 (a) The Consent Holder shall prepare an annual monitoring report describing the findings of all monitoring 
undertaken in the previous 12 months pursuant to Condition GEN. 25. This report shall include an 
assessment of the effectiveness of the ELMP in achieving compliance with measures in Condition 
GEN.24, and if necessary, the actions to be undertaken to achieve compliance with Condition GEN.24, 
including identifying any necessary updates required to the ELMP.  The Consent Holder shall provide a 
copy of the annual report to the KFG and DOC. The report shall be submitted to the Chief Executive, 
TRC. 

 Change to reflect discussions with TRC and 
amendments to the designation conditions  



 

 

The Consent Holder will seek to achieve the following performance targets, in accordance with the ELMP 

(a) For the restoration planting required under condition 29(a)(vii)(1) and (2), 80% canopy cover 6 years 
following planting, in the areas where trees and shrubs are planted.  If 80% canopy cover has not been 
achieved within 6 years following planting, any necessary replacement planting and planting 
maintenance shall continue beyond year 6 until 80% canopy cover is achieved. 

(a) For each significant tree felled, 90% survival of the 200 planted trees required by Condition 
29(a)(vii)(3), within 6 years following planting.   Annual reporting under Condition GEN. 26(a) shall 
cease one year following Completion of Construction Works. If 90% plant survival has not been 
achieved within 6 years following planting, any necessary replacement planting and planting 
maintenance shall continue beyond year 6 until 90% survival is achieved. 

 General Monitoring    

GEN.2627 The  On receipt of an itemised invoice the Consent Holder shall undertakepay the Council’s reasonable costs of any 
monitoring in accordancenecessary to ensure compliance  with the ELMP as follows:   

 Pre-construction vegetation monitoring to provide more detailed baseline information on forest 
condition, including the composition and abundance of palatable vegetation, and the condition of the 
forest canopy. 

 Pre-construction survey of wetland vegetation composition and structure to assist planning for the 
swamp forest restoration planting. 

(c) Survey of actual vegetation loss resulting from Construction Works, in accordance with Condition GEN. 
24 (a)(vii)(4a). 

(c) Pre-construction and construction water quality monitoring, as described in the Construction Water 
Discharges Monitoring Program in the CWMP. 

(d) Macroinvertebrate monitoring. 

Fish monitoring, including the monitoring of fish passage at selected culverts.conditions specified.  

  

 Completion of Construction Works   

GEN.2728 (a) The Consent Holder shall prepare an annual report describing the findings of all monitoring undertaken 
in the previous 12 months. This report shall include an assessment of the effectiveness of the 
management plans in achieving compliance with the ConditionsAs soon as practicable following 
Completion of Construction Works, the Consent Holder shall notify the Chief Executive, TRC that 
Construction Works are complete. The notification shall include a list of the Construction Works 
completed, and be accompanied by maps to show the location of the completed works. This shall include 
the identification of: 

(i) areas of landscaping and reinstatement; and 

 Change to align with designation conditions 



 

 

ii)        all areas of restoration plantings required under Condition GEN. 24(a)(ii) and (c)(ii) and notice of 
whether the plantings have been completed. 

(b) If Completion of Construction Works is to occur more than six months following the operation of the new 
State highway commencing, the Consent Holder shall notify the Chief Executive, TRC of the expected 
date for Completion and Construction Works.  

(c) Upon receipt of the notice of under GEN.28(a) the Chief Executive, TRC shall confirm in writing to the 
Consent Holder that the requirements of this condition are met. 

(b)(a) .  The Consent Holder shall provide a copy of the annual report to the KFG and DOC. The report shall 
be submitted to the Chief Executive, TRC. 

Annual reporting shall cease one year following Completion of Construction Works.  

 Consent for Discharge of Dust to Air (TRC s42A Report Ref Sec 16.10) 

 10656-1.0  -  To discharge contaminants (dust) to air from earthworks associated with the establishment of the 

Mt Messenger Bypass 

  

AIR.1 The Consent Holder shall implement the Construction Dust Management Plan (CDMP) dated [insert]], which identifies 
and details methods to be used to manage, mitigate and monitor dust emissions during the Works.  The CDMP shall 
remain in place until the Completion of Construction Works. 

  

AIR.2 The CDMP includes, but need not be limited to:  

 identification of potential sources of dust taking into account construction activities and the construction 
programme; 

 identification of sensitive receptors likely to be adversely affected by emissions of dust; 

 methods for managing and mitigating adverse dust effects that may arise from construction activities, 
particularly in proximity to sensitive receptors.  Where appropriate, these methods may include: 

(i) the use of water carts or sprinklers to apply water to areas generating dust; 

(ii) reducing vehicle speeds on unsealed surfaces; and 

(iii) the use of commercial dust suppressants; 

 an outline of the methods for managing the effects of dust on the dwelling at 2397 Mokau Road; and 

 the methods of monitoring for potential dust generation, including assessment of weather conditions, 
soil conditions and visual dust assessments.  

  

AIR.3 The exercise of this consent shall not cause any noxious, dangerous, offensive or objectionable dust beyond the site 
boundary. 

  

 Discharge Stormwater and Sediment (TRC s42A Report Ref Sec 16.9)   



 

 

 10655-1.0  -  To discharge stormwater and sediment onto and into land and into the Mangapepeke Stream and 

Mimi River and their tributaries from earthworks associated with the construction of the Mt Messenger Bypass 

 Sediment and Stormwater General    

SED.1 This consent authorises the discharge of stormwater from land where earthworks is being undertaken for the purpose of 

constructing the Mt Messenger Bypass (‘The Project’).  

  

 Construction Water Management Plan    

SED.2 The Consent Holder shall implement the Construction Water Management Plan (CWMP) dated [insert]], which identifies 
how all Works shall be undertaken and addresses: 

 The procedures for determining staging and sequencing of earthworks. 

 Identification of a suite of appropriate structural and non-structural erosion and sediment control 
measures to be installed prior to and during all Works. 

 The design specifications for all erosion and sediment controls to be implemented. 

 A procedure to establish and define minor on the ground changes to erosion and sediment control, in 
accordance with the intent of the CWMP. 

 The procedures for decommissioning the erosion and sediment control measures. 

 Methods for amending and updating the CWMP as required. 

 Methods for revegetation and / or stabilisation. 

The CWMP shall remain in place until the Completion of Construction Works. 

Advice note: The CEMP provides additional management details on personnel, training, emergency response, 
complaints management, construction activities, reporting and review procedure 

 Additional reference, reflecting CWMP content and new 
Condition SED 8A 

SED.3 The CWMP includes, but need not be limited to:  

 construction activities to be undertaken; 

 area and volume of the earthworks and / or streamworks proposed; 

 location of the earthworks and / or streamworks with particular consideration of the downstream 
receiving environment; 

 methods for managing construction water effects; 

(i) duration of the earthworks and / or streamworks; 

(ii) time of the year that the streamworks are to be undertaken, and where applicable, the 
measures to be implemented to respond to any heightened risks at that time;  

  



 

 

(iii) stabilisation and timing to reduce the open area of high risk locations to assist with a 
reduction in sediment generation;  

(iv) framework for the chemical treatment (flocculation) of sediment retention ponds and 
decanting earth bunds receiving catchments larger than 500m2; and 

 construction water related monitoring programme in accordance with condition SED.11, including the 
procedures for adapting the controls to appropriately respond to the monitoring findings.   

 Specific Construction Water Management Plans    

SED.4 Specific Construction Water Management Plans (SCWMP) shall be prepared for all earthworks in accordance with the 
CWMP and shall otherwise be consistent with the CWMP 

The SCWMPs shall be provided to the Chief Executive, TRC for certification in accordance with Condition GEN.12. 

Advice Note:  These SCWMPs will be developed within the context of the principles and practices of the CWMP and the 
Construction Water Assessment Report and will allow for innovation, flexibility and practicality of approach to effects of 
construction on water (including, erosion and sediment control).  The SCWMPs will also enable ongoing adaption to 
changing conditions throughout the Project lifetime.   

  

SED.4(A) For all earthworks to be carried out within the period from 1 May to 30 September inclusive, the relevant SCWMP shall 
include a specific risk assessment for the works, which shall address: 

(a) scope and nature of the proposed works and associated risk; 

(b) structural controls required to minimise risk; 

(c) non-structural controls required to minimise risk; and 

(d) maintenance considerations.  

Advice Note: The relevant SCWMP may be newly prepared or a revision to an existing SCWMP, and will be provided 
to the Chief Executive, TRC in accordance with Condition GEN.12 

  

SED.5 Where applicable to a site or activity, SCWMPs shall include, the: 

(a) Details of all principles, procedures and practices that will be implemented to undertake erosion and 
sediment control to minimise the potential for sediment discharge from the site, including site plans 
showing the location of all devices;  

(b) The design criteria and dimensions of all key erosion and sediment control structures;  

(c) A summary of construction methodologies for the following aspects, where relevant to the given stage 
or activity covered by the SCWMP: 

(i) Staging of earthworks;  

(ii) Cut and fill operations;  

  



 

 

(iii) Disposal of surplus or unsuitable cut; and 

(iv) Dewatering.  

(d) A site plan/s of a suitable scale to identify:  

(i) The locations of waterways; 

(ii)  The extent of soil disturbance and vegetation removal;  

(iii) Any “no go” and/or buffer areas to be maintained undisturbed adjacent to watercourses, 
including specific identification of sensitive ecological areas where threatened species and /or 
habitats are to be protected; 

(iv) Areas of cut and fill;  

(v) Locations of topsoil (and fill) stockpiles;  

(vi) All key erosion and sediment control structures; 

(vii) The boundaries and area of catchments contributing to all erosion and sediment control devices; 

(viii) The locations of all specific points of discharge to the environment; and  

(ix) Any other relevant site information.  

(e) Timing of erosion and sediment control works and the bulk earthworks proposed;   

(f) Timetable and nature of progressive site rehabilitation, stabilisation and re-vegetation proposed as 
relevant to the works; and  

(g) Details of the chemical treatment (flocculation) of sediment retention ponds and decanting earth bunds 
in accordance with condition SED.6. 

Each stage or activity of earthworks shall be implemented in accordance with the corresponding certified SCWMP.  

SED.6 In each SCWMP that specifies chemical treatment (flocculation) of sediment retention ponds and decanting earth bunds, 
the Consent Holder shall include: 

 specific design details of the chemical treatment system; 

 monitoring maintenance (including post-storm) and contingency programme; 

 details of optimum dosage (including catchment specific soil analysis and assumptions, and 
consideration of any environmental effects); 

 where it is considered necessary, procedures for carrying out an initial treatment trial; and 

 details of the person or bodies that will hold responsibility for the maintenance of the chemical 
treatment system and the organisational structure which will support the system (which shall be 
described in the CEMP). 

 



 

 

 Erosion and Sediment Control Device requirements    

SED.7 The Consent Holder shall design, construct and maintain all erosion and sediment control measures in general 
accordance with the Transport Agency's Erosion and Sediment Control Guidelines for State Highway Infrastructure – 
Construction Stormwater Management 2014, including: 

a) Directing, including pumping, of all sediment laden runoff and groundwater during Construction Works 
shall be to Sediment Retention Ponds (SRPs), Decanting Earth Bunds (DEBs), or temporary sediment 
retention devices such as container impoundment systems. 

b) All DEBs and SRPs that serve a catchment area greater than 500 m2 shall be treated using a liquid 
flocculant and a rainfall activated dosing system.  Flocculation shall be undertaken and managed in 
accordance with the certified SCWMP. 

c) All SRPs and DEBs shall be fitted with floating decants that are designed to discharge at a rate of 3 litres 
per second per ha of contributing catchment. 

d) All SRPs shall contain measures to cease discharge (e.g. decant pulley systems) and a forebay with a 
minimum volume of 10% of the pond volume. 

e) All erosion and sediment control devices shall be located outside of the 20 year Annual Return Interval 
(ARI) flood level, unless no other viable location exists.  In the event where it is not possible to locate a 
device outside the 20 year ARI, the SCWMP prepared for that area of work shall addressset out how flood 
inundation riskflooding risks will be managed. 

f) All DEBs shall have a volume no less than 3 m3 for every 100 m2 of contributing catchment, unless the 
physical characteristics of the location of the DEB constrain the sizing of the device. In the event that 
physicalthe characteristics of the location of the DEB constrain the sizing of the device the SCWMP 
prepared for that area of work shall describeset out the sizing of the DEB. 

g) All SRPs shall have a volume no less than 3 m3 for every 100 m2 of contributing catchment and shall 
contain decant pulley systems and a forebay with a minimum volume of 10% of the pond volume, unless 
the physical characteristics of the location of the SRP constrain the sizing of the device. In the event that 
physicalthe characteristics of the location of the SRP constrain the sizing of the device the SCWMP prepared 
for that area of work shall describeset out the sizing of the SRP. 

h) All dirty water diversion channels shall be designed and constructed with sediment sumps with a minimum 
volume of 2m3 per sump.  The locationdetails of the sediment sumps shall be describedset out in the 
SCWMP prepared for that area of work and shall be spaced at intervals generally no more than 50m. 

Advice note: Any modifications to the above shall be subject to certification in accordance with Condition GEN.12. 

 Changes to conditions following discussions with TRC 
and as detailed in Mr Roan’s second supplementary 
evidence 

 Stabilisation  

SED.8 The Consent Holder shall stabilise areas of earthworks not actively worked for more than a 14 day period, as detailed in 
the CWMP, unless specified in a final SCWMP for that earthworks area. 

 



 

 

SED.8A Re-vegetation and / or stabilisation of all disturbed areas is to be completed generally in general accordance with the 
measures detailedset out in the ‘Erosion and Sediment  Control Guidelines for State Highway Infrastructure – 
Construction Stormwater Management’, NZ Transport Agency 2014. 

Changes to conditions following discussions with TRC 
and as detailed in Mr Roan’s second supplementary 
evidence 

 As built audit  

SED.9  An ‘as-built’ audit of the erosion and sediment devices shall be undertaken by an appropriately qualified 
and experienced erosion and sediment control practitioner.  The audit shall be provided to the Chief 
Executive, TRC as confirmation that the erosion and sediment control measures for that location / 
activity to which the SCWMP applies have been constructed in accordance with the SCWMP.  

 Bulk earthworks within each location to which a SCWMP applies shall not commence until the ‘as-built’ 
audit confirming compliance with the SCWMP has been provided to the Chief Executive, TRC. 

  

SED.10 No erosion and sediment control measures shall be removed or decommissioned from the earthworks location to which 
those measures apply, before that location is stabilised, unless the Chief Executive, TRC has been informed not less 
than 2 working days prior to such removal and decommissioning, and it is in accordance with:  

 the CWMP;  

 a SCWMP; and / or  

 works approved by a suitably qualified and experienced erosion and sediment practitioner. 

 

 Construction Water related Discharges Monitoring Programme   

SED.11 The Consent Holder shall undertake monitoring of construction water related discharges in accordance with the 
Construction Water Discharges Monitoring Programme (set out as an Appendix C to the CWMP).  The Construction 
Water Discharges Monitoring Programme shall include: 

(a) Baseline monitoring – monitoring of at least 12 months of baseline water quality monitoring to be 
undertaken prior to the commencement of Works;.  This shall include at least 3 months of continuous 
turbidity monitoring at the locations described in (c) (i) below. 

(b) Monitoring undertaken during the construction period including both qualitative and quantitative 
monitoring;.  This monitoring shall include (i) to (iv) following rainfall trigger:  

(i) Visual inspections of all receiving waterways, SRPs and DEB’s;  

(ii) Manual inlet and outlet sampling from SRPs; 

(iii) Stream grab sampling at WQ1 to WQ5; and  

(iv) Sediment deposition sampling at Mimi wetland. 

(c) Continuous monitoring - real-time continuous turbidity (NTU) monitoring shall be undertaken at a 
single location in both the Mimi River and in the Mangapepeke Stream as follows: 

 Changes to conditions following discussions with TRC 
and as detailed in Mr Roan’s second supplementary 
evidence  



 

 

(i) at a point downstream of the works following reasonable mixing (CM1 and CM2) to be 
confirmed with TRC; and 

(ii) at a point upstream of the works (EM4 and EM1).  

Data shall be made available to the Chief Executive, TRC on request. 

at a point downstream of the works.  Provision shall be made in the Programme for data to be 
made available to the Chief Executive, Taranaki Regional Council on request. 

(c) monitoring response triggers and to the methods for assessing  effects on the receiving 
downstream environment; 

(d) If upstream monitoring in SED.11(c)(ii) above doesn’t reflect the extent or stage of works, or is 
demonstrated to be unsuitable, the consent holder may seek written approval from the TRC to use an 
alternative upstream location, or to use baseline or control data as the comparison. Only once this 
approval has been obtained shall the monitoring programme be altered.  

(e) The establishment of a publicly accessible Project website on which monitoring data gathered under this 
Condition shall be reported with a comparison of upstream versus downstream data made available.   

           All monitoring data gathered in accordance with Conditions (b) shall be reported on the Project website 
within one week of the results becoming available to the Consent Holder. 

           All monitoring data gathered in accordance with Condition (c) shall be audited by the Consent Holder for 
its accuracy and shall be reported on the Project website on a weekly basis. 

(f) Establishing the monitoring response triggers and the associated actions which shall be undertaken in 
the event that triggers are exceeded. This shall include a process for establishing trigger level(s) and 
actions for continuous monitoring locations, and provision of a method to immediately alert the Consent 
Holder of an exceedance of a trigger at continuous monitoring locations and detail how this alert system 
will be effective 24 hours per day, 7 days per week.  The trigger level(s) and actions for the continuous 
monitoring locations determined pursuant to this Condition shall include a trigger on downstream NTU 
against the upstream NTU data for the sites in each of the Mangapepeke and Mimi Catchments, a 
process to verify exceedances as real. This shall be submitted to the Chief Executive, TRC for 
certification in accordance with Condition GEN.14. 

(g) Any exceedance on the continuous downstream NTU Trigger levels shall be reported to the Chief 
Executive within two hours of the exceedance.  The consent holder shall verify the exceedance, and 
notify the Chief Executive, TRC of the result of that verification exercise, within 24 hours of the 
exceedance.  Any other exceedance of a trigger level shall be reported to the Chief Executive, TRC within 
two working days, including reporting on the actions undertaken.  

Advice note:  the condition provides for the possibility that NTU Trigger level exceedances may not be 
'real'.  The condition provides for immediate reporting of the NTU trigger exceedance, and for the 



 

 

consent holder to then verify and confirm whether the exceedance is 'real', or caused by non-Project 
related issues, such as equipment issues. 

(d)(h) Details on chemical treatment monitoring requirements; 

(e)(i) Procedures for responds to the spillage or accidental discharge of sediment or contaminants to an 
aquatic environment; and 

(f)(j) Reporting requirements. 

 Surface Water Take Consents (TRC s42A Report Sec Ref 16.1) 

 10601-1.0 - To take water from the Mimi River for dust suppression and other construction activities 
associated with the construction of the Mt Messenger Bypass. 

 10602-1.0 - To take water from the Mangapepeke Stream for dust suppression and other construction activities 
associated with the construction of the Mt Messenger Bypass 

  

 Mimi River   

SWT.1  The Consent Holder shall ensure that the maximum volume of water abstracted from the Mimi River does not exceed 
150 cubic metres per day at a rate of less than 5L/s. 

  

 Mangapepeke Stream    

SWT.2 The Consent Holder shall ensure that the maximum volume of water abstracted from the Mangapepeke Stream does 
not exceed 300 cubic metres per day at a rate of less than 5L/s. 

  

 Intake Structure   

SWT.3 The Consent Holder shall:  

(a) install, operate and maintain water intake structures, screens and any associated equipment to minimise 

the catching or capture of fish; and 

(b) ensure that the intake structure, screen and associated equipment does not exceed: 

(i) maximum water velocity into the entry point of the intake structure of 0.12 metres per second; 
and 

(ii) intake screen mesh spacing’s in any one dimension of 3 millimetres. 

  



 

 

 Groundwater Take Consents (TRC s42A Sec Ref 16.2) 

 10603-1.0 -  To take groundwater encountered during tunnel activities and ongoing operation of the tunnel 

associated with the Mt Messenger Bypass route; and 

 10604-1.0 - To take groundwater encountered during cut excavations associated with the Mt Messenger Bypass 

route 

 

  

GWT.1 The only water taken shall be groundwater encountered at cut faces and in the tunnel, as necessary for construction 
and operation of the Project. 

  

 Damming Consents (TRC s42A Sec Ref 16.3) 

 10659-1.0 - To dam water in the Mimi River with a weir. 

 10660-1.0 - To dam water in the Mangapepeke Stream with a weir. 

  

DAM.1 The weirs shall be located at or about the following locations:  

(a) Mimi River, at location near to the Project’s southern tie-in point to SH3.  

(b) Mangapepeke Stream, at location near to the Project’s northern tie-in point to SH3. 

  

DAM.2 The height of the weir shall not exceed 1 metre above the existing bed.   

DAM.3 The Consent Holder shall notify the Chief Executive, TRC, in writing at least 5 working days prior to commencing 
construction of the weir. Notification shall include the consent number and a brief description of the activity consented 
and be emailed to work notification@trc.govt.nz. Final location co-ordinates shall be provided to the TRC at this time. 

  

DAM.4 Installation and removal of the weirs shall be undertaken in accordance with the relevant SCWMP.   

DAM.5 The weir shall be temporary and shall be removed when no longer required, and no later than 6 months after the 
Completion of Construction Works. 

  

DAM.6 Upon removal of the weir, the Consent Holder shall remove all introduced material from the bed of the stream, and 
reinstate the bed, as far as practicable, to its original condition. 

  

 Stream Diversions (TRC s42A Sec Ref 16.4) 

 10606-1.0 - To realign (#2) approximately 90m of an unnamed tributary of the Mangapepeke Stream through a 
newly constructed channel, including associated streambed disturbance and reclamation. 

 10607-1.0 - To realign (#3) approximately 900m of an unnamed tributary of the Mangapepeke Stream through 
a newly constructed channel, including associated streambed disturbance and reclamation. 

  



 

 

 10608-1.0 - To realign (#4) approximately 200m of an unnamed tributary of the Mangapepeke Stream through 
a newly constructed channel, including associated streambed disturbance and reclamation. 

 10609-1.0 - To realign (#5) approximately 220m of the Mangapepeke Stream through a newly constructed 
channel, including associated streambed disturbance and reclamation generally. 

 10610-1.0 - To realign (#6) approximately 100m of the Mangapepeke Stream through a newly constructed 
channel, including associated streambed disturbance and reclamation. 

 10611-1.0 - To realign (#7) approximately 350m of the Mangapepeke Stream through a newly constructed 
channel, including associated streambed disturbance and reclamation. 

 10612-1.0 - To realign (#8) approximately 300m of an unnamed tributary of the Mimi River through a newly 
constructed channel, including associated streambed disturbance and reclamation. 

 10613-1.0 - To realign (#9) approximately 230m of an unnamed tributary of the Mimi River through a newly 
constructed channel, including associated streambed disturbance and reclamation. 

 10614-1.0 - To realign (#10) approximately 75m of an unnamed tributary of the Mimi River through a newly 
constructed channel, including associated streambed disturbance and reclamation. 

DIV.1 The permanent diversion of the full stream flow through a reconstructed channel, and reclamation of stream bed shall 
be generally in accordance with Condition GEN.1. 

  

DIV. 2 The diversions shall be designed and constructed to replicate the flow capacity and aquatic habitat values of the 
upstream and downstream channel sections, in accordance with the provisions set out in the LEDF.  

  

DIV.3 The diversions shall provide for fish passage, in accordance with the provisions set out in the ELMP.   

 
DIV.4 The Consent Holder shall recover and relocate fish from the stream prior to the diversion occurring, and relocate any 

fish uncovered or stranded during the works in accordance with the Fish Recovery and Rescue Protocols in the ELMP.   
  

DIV.5 The Consent Holder shall provide final design plans, location details and calculations for each diversion of permanently 
flowing watercourses to the Chief Executive, TRC, at least 20 working days prior to any works related to that diversion 
authorised by this consent commencing. The purpose of this condition is to demonstrate compliance with the 
conditions of this consent. 

  

DIV.6 The Consent Holder shall undertake works in general accordance with the CWMP and relevant SCWMP(s) to minimise 
sedimentation and increased turbidity of the stream during the construction, implementation and maintenance of the 
works.   The CWMP and SCWMP(s) address how: 

(a) All works shall be completed in the minimum time practicable; 

(b) The placement of excavated material in the flowing channel shall be avoided;  

(c) All machinery shall be kept out of the actively flowing channel, as far as practicable; and 

   



 

 

(d) All disturbed areas shall be reinstated. 

DIV.7 To avoid introduction of unwanted pests, all machinery shall be thoroughly cleaned of soil and plant debris prior to use 
on the stream diversion works. 

  

DIV.8 Where there is an existing upstream flow, the Consent Holder shall maintain a continuous flow of water in the stream 
channel downstream of the work area by ensuring that there are temporary clean water diversions around the active 
work sites. 

  

 Temporary Culverts (TRC s42A Sec Ref 16.5) 

 10616-1.0 - To install and use a temporary culvert (#1) in the Mangapepeke Stream. 

 10617-1.0 - To install and use a temporary culvert (#2) in an unnamed tributary of the Mangapepeke Stream. 

 10618-1.0 - To install and use a temporary culvert (#3) in the Mangapepeke Stream. 

 10619-1.0 - To install and use a temporary culvert (#4) in the Mangapepeke Stream. 

 10620-1.0 - To install and use a temporary culvert (#5) in an unnamed tributary of the Mangapepeke Stream. 

 10621-1.0 - To install and use a temporary culvert (#6) in an unnamed tributary of the Mangapepeke Stream. 

 10622-1.0 - To install and use a temporary culvert (#7) in the Mangapepeke Stream. 

 10623-1.0 - To install and use a temporary culvert (#8) in an unnamed tributary of the Mangapepeke Stream. 

 10624-1.0 - To install and use a temporary culvert (#9) in an unnamed tributary of the Mangapepeke Stream. 

 10625-1.0 - To install and use a temporary culvert (#10) in the Mangapepeke Stream. 

 10626-1.0 - To install and use a temporary culvert (#11) in the Mangapepeke Stream. 

 10627-1.0 - To install and use a temporary culvert (#12) in an unnamed tributary of the Mangapepeke Stream. 

 10628-1.0 - To install and use a temporary culvert (#13) in an unnamed tributary of the Mangapepeke Stream. 

 10629-1.0 - To install and use a temporary culvert (#14) in the Mangapepeke Stream. 

 10630-1.0 - To install and use a temporary culvert (#15) in an unnamed tributary of the Mangapepeke Stream. 

 10631-1.0 - To install and use a temporary culvert (#16) in an unnamed tributary of the Mangapepeke Stream. 

 10632-1.0 -  To install and use a temporary culvert (#17) in an unnamed tributary of the Mimi River 

  



 

 

TCV.1 All culverts shall be constructed generally in accordance with Condition GEN.1 and the certified SCWMP(s).   

TCV.2 The Consent Holder shall be responsible for the design and structural integrity of all culverts and shall undertake 
maintenance of the culverts and any erosion control works that become necessary to preserve the integrity and stability 
of the waterway channel and/or to control erosion as a result of the exercise of this resource consent.  All works shall 
be in accordance with the relevant SCWMP. 

  

TCV.3 The Consent Holder shall notify the Chief Executive, TRC, in writing at least 5 working days prior to the exercise of this 
consent. Notification shall include details on the location and design of the temporary culverts, state the consent 
number and a brief description of the activity consented and be emailed to worknotification@trc.govt.nz.  Final location 
co-ordinates shall be provided to the TRC at this time. 

  

TCV.4 Any work carried out in the river bed shall be in accordance with the CWMP and relevant SCWMP.   

TCV.5 The consent holder shall ensure that any wet concrete placed in the channel is not exposed to flowing water until it has 
cured. 

  

TCV.6 Between 1 May and 31 October no work shall be undertaken on any part of the stream bed that is covered by water, 
unless the work has been approved by the Chief Executive, TRC and all works is in accordance with the CWMP and 
relevant SCWMP. 

  

TCV.7 The Consent Holder shall undertake works in accordance with the CWMP and relevant SCWMP to minimise stream bed 

disturbance, sedimentation and increased turbidity during installation of the culvert  The CWMP and SCWMP address 

how: 

(a) All works shall be completed in the minimum time practicable; 

(b) The placement of excavated material in the flowing channel shall be avoided;  

(c) All machinery shall be kept out of the actively flowing channel, as far as practicable; and 

(d) All disturbed areas shall be reinstated. 

   

TCV.8 To avoid introduction of unwanted pests, all machinery shall be thoroughly cleaned of soil and plant debris prior to use 
on the stream diversion works. 

  

TCV.9 Where feasible, tTheThe temporary culverts shall allow for fish passage in accordance with the ELMP.   

TCV.10 The culvert structures authorised by this consent shall be designed, constructed and maintained in such a manner so as 
to avoid causing any new or exacerbating any existing more than minor adverse flooding effects on adjacent and 
upstream land. 

  

TCV.11 The Consent Holder shall repair any more than minor erosion, scour or instability of the stream bed or banks that the 
culvert causes and shall maintain the culvert so that it allows the free flow of water.  

  

TCV.12 All temporary culverts authorised by this consent shall be removed or decommissioned as soon as practical once they 
are no longer required, and no later than 6 months after the Completion of Construction Works. 

  



 

 

 Permanent Culverts (TRC s42A Sec Ref 16.6) 

 10633-1.0 - To install and use a culvert (#1) in an unnamed tributary of the Mangapepeke Stream. 

 10634-1.0 - To install and use a culvert (#2) in an unnamed tributary of the Mangapepeke Stream. 

 10635-1.0 - To install and use a culvert (#3) in an unnamed tributary of the Mangapepeke Stream. 

 10636-1.0 - To install and use a culvert (#4) in an unnamed tributary of the Mangapepeke Stream. 

 10637-1.0 - To install and use a culvert (#5) in an unnamed tributary of the Mangapepeke Stream. 

 10638-1.0 - To install and use a culvert (#6) in an unnamed tributary of the Mangapepeke Stream. 

 10639-1.0 - To install and use a culvert (#) in an unnamed tributary of the Mangapepeke Stream. 

 10640-1.0 - To install and use a culvert (#8) in an unnamed tributary of the Mangapepeke Stream. 

 10641-1.0 - To install and use a culvert (#9) in an unnamed tributary of the Mangapepeke Stream. 

 10642-1.0 - To install and use a culvert (#10) in an unnamed tributary of the Mangapepeke Stream. 

 10643-1.0 - To install and use a culvert (#11) in an unnamed tributary of the Mangapepeke Stream. 

 10644-1.0 - To install and use a culvert (#12) in an unnamed tributary of the Mangapepeke Stream. 

 10645-1.0 - To install and use a culvert (#13) in an unnamed tributary of the Mangapepeke Stream. 

 10646-1.0 - To install and use a culvert (#14) in an unnamed tributary of the Mangapepeke Stream. 

 10647-1.0 - To install and use a culvert (#15) in the Mimi River. 

 10648-1.0 - To install and use a culvert (#16) in an unnamed tributary of the Mimi River. 

 10649-1.0 - To install and use a culvert (#17) in an unnamed tributary of the Mimi River. 

 10650-1.0 - To install and use a culvert (#18) in an unnamed tributary of the Mimi River. 

 10651-1.0 - To install and use a culvert (#19) in an unnamed tributary of the Mimi River. 

 10652-1.0 - To install and use a culvert (#20) in an unnamed tributary of the Mimi River. 

 10653-1.0 - To install and use a culvert (#21) in an unnamed tributary of the Mimi River. 

  

PCV.1 The culverts shall be constructed generally in accordance with Condition GEN.1.   

PCV.2 The Consent Holder shall provide design plans and calculations for each culvert to the Chief Executive, TRC, at least 20 
working days prior to any works authorised by this consent commencing. The purpose of this condition is to 
demonstrate compliance with the conditions of this consent.  

  

PCV.3 The culvert structures authorised by this Consent shall be designed, constructed and maintained in such a manner so 
as to avoid causing any more than minor new or exacerbating to a more than minor degree any existing adverse 
flooding effects on adjacent and upstream land. 

   

PCV.4 The Consent Holder shall notify the Chief Executive TRC, in writing at least 5 working days prior to the exercise of this 
consent. Notification shall include the consent number and a brief description of the activity consented and be emailed 
to worknotification@trc.govt.nz.  Final location co-ordinates shall be provided to the TRC at this time. 

  

PCV.5 The Consent Holder shall undertake works in accordance with the CWMP and relevant SCWMP to minimise stream bed 

disturbance, sedimentation and increased turbidity during installation of the culvert  The CWMP and SCWMP shall 

address how: 

  



 

 

(a) All works shall be completed in the minimum time practicable; 

(b) The placement of excavated material in the flowing channel shall be avoided;  

(c) All machinery shall be kept out of the actively flowing channel, as far as practicable; and 

(d) All disturbed areas shall be reinstated as far as practicable. 

PCV.6 The consent holder shall ensure that any wet concrete placed in the channel is not exposed to flowing water until it has 
cured.   

  

PCV.7 Between 1 May and 31 October no work shall be undertaken on any part of the stream bed that is covered by water, 
unless the works set out in a SCWMP have been approved by the Chief Executive, TRC...   

  

PCV.8 To avoid introduction of unwanted pests, all machinery shall be thoroughly cleaned of soil and plant debris prior to use 
on the stream diversion works. 

  

PCV.9 Where there is an existing upstream flow, the Consent Holder shall maintain a continuous flow of water in the stream 
channel immediately downstream of the work area by ensuring that there are temporary clean water diversions around 
the active work sites. 

  

PCV.10 With the exception of culverts 2, 10 and 13, the culverts shall provide for fish passage in accordance with Condition 
GEN. 24(b) (iii) and the ELMP.  

For those culverts where fish passage is to be specifically provided for, the Consent Holder shall arrange a peer review 
by a suitably qualified and experienced freshwater ecologist to verify that the detailed design process for these culverts 
has appropriately addressed effects on fish passage, and shall provide this written confirmation of such verification to 
the Chief Executive, TRC. 

  

PCV.11 The Consent Holder shall recover and relocate fish from the stream prior to the culvert installation occurring, and 
relocate any fish uncovered/stranded during the works in accordance with the Fish Recovery and Rescue Protocols in 
the ELMP. 

  

PCV.12 
Riparian planting shall be undertaken in accordance with Condition GEN.24.   

PCV.13 On completion of works, the banks of the channel upstream and downstream of the culvert shall be no steeper than the 

existing natural banks. Where the bank consists of fill, the fill must be well compacted and stable and shall be 

constructed in accordance with the approved SCWMP. 

  

PCV.14 The Consent Holder shall repair any more than minor erosion, scour or instability of the stream bed or banks that the 
culvert causes and shall maintain the culvert so that it allows the free flow of water. 

  

 Bridge Consent (TRC s42A Sec Ref 16.7) 
 

 10654-1.0 - To construct, use and maintain a bridge over the Mimi River, including associated disturbance of 
the stream bed. 

  

BRG.1 Bridges shall be constructed generally in accordance with Condition GEN.1.   



 

 

BRG.2 The Consent Holder shall notify the Chief Executive TRC, in writing at least 5 working days prior to the exercise of this 
consent. Notification shall include the consent number and a brief description of the activity consented and be emailed 
to worknotification@trc.govt.nz.  

  

BRG.3 The Consent Holder shall be responsible for the design, structural integrity and maintenance of bridges and for any 
erosion control works that become necessary to preserve the integrity and stability of the bridges and the underlying 
wetland at the Mimi swamp forest and the watercourse at or about Chainage 2400 and/or to control erosion as a result 
of the exercise of this resource consent. 

  

BRG.4 Works in the wetland beneath the bridge over the Mimi swamp forest are to be limited to the minimum required to 
achieve the bridge structure, and any areas that are disturbed are reinstated to their original condition. 

 Reference inserted to make specific to bridge over Mimi 
swamp forest 

BRG.5 The Consent Holder shall undertake works in accordance with the CWMP and SCWMP to minimise sedimentation and 
increased turbidity of the waterway during the construction, implementation and maintenance of the works.  The CWMP 

and SCWMP  shall address how: 

(a) All works shall be completed in the minimum time practicable; 

(b) The placement of excavated material in the flowing channel shall be avoided;  

(c) All machinery shall be kept out of the actively flowing channel, as far as practicable; and 

(d) All disturbed areas shall be reinstated as far as practicable. 

  

 Consent for Vegetation Removal (TRC s42A Sec Ref 16.8) 
 

 10657-1.0 - To remove and disturb vegetation associated with constructing the Mt Messenger bypass. 

  

VEG.1 The vegetation disturbance and removal authorised by this consent shall be as generally described in the ELMP.   

VEG.2 To mitigate the effects of the exercise of this consent, the Consent Holder shall undertake restoration planting in 
accordance with the ELMP and LEDF 

  

VEG.3 The Consent Holder shall ensure that the slash is managed and stored in accordance with the ELMP and CWMP so as to 
minimise erosion or sediment discharges and/or avoid exacerbating flood risk, including  

(a) storing slash away from water ways and the paths of floodwaters;  

(b) ensuring slash piles are stable and placed away from steep slopes to prevent accelerated soil erosion 

from debris avalanche.   

  

VEG.4 Where practicable, trees shall be felled away from, and not be dragged through, any waterway.   

 Consent to Plant in Riverbeds (TRC s42A Sec Ref 16.11) 

 10658-1.0  -  To undertake riverbed planting for restoration of diverted stream beds associated with the 
establishment of the Mt Messenger Bypass 

  

PLN.1 The planting shall be undertaken generally in accordance with the resource consent application for consent and the 
ELMP. 

  



 

 

 

 

 

 

 

 

 

 

PLN.2 The Consent Holder shall notify the Chief Executive, TRC, in writing at least 5 working days prior to the commencement 
of planting work. Notification shall include the consent number and a brief description of the activity consented and be 
emailed to worknotification@trc.govt.nz.  Final location co-ordinates shall be provided to the TRC at this time. 

  

PLN.3 The Consent Holder shall ensure that the area and volume of stream bed disturbance during planting is, as far as 
practicable, minimised and any areas that are disturbed are, as far as reasonably practicable, reinstated. 

  

PLN.4 The Consent Holder shall undertake works in accordance with the CWMP and SCWMP to minimise sedimentation and 
increased turbidity of the waterway during the construction, implementation and maintenance of the works.  The CWMP 

and SCWMP  shall address how: 

(a) All works shall be completed in the minimum time practicable; 

(b) The placement of excavated material in the flowing channel shall be avoided;  

(c) All machinery shall be kept out of the actively flowing channel, as far as practicable; and 

(d) All disturbed areas shall be reinstated as far as practicable. 

  

PLN.5 The planting shall not materially restrict flow or exacerbate flooding events.   



 

 

 

SCHEDULE 1:  REQUIREMENTS ADDRESSED IN THE ELMP 

Note: as set out in Condition GEN.23 only the matters addressed Sections 1 (Objectives & matters addressed in the ELMP), 2 
(Landscape Management Plan) and 6 (Freshwater Management Plan) are relevant to these Resource Consents. 

 

1. Overarching objectives and matters addressed in the ELMP 

a) The objective of the Ecology and Landscape and Management Plan (ELMP), dated [insert], is to identify how the potential adverse 
effects of the Project on the ecological, landscape and biodiversity values within the Project Area and its surrounds will be avoided, 
remedied, mitigated, offset and compensated for, including on: vegetation / habitats (including wetlands); herpetofauna (lizards 
and frogs); bats; avifauna; peripatus; fish, k ura and k kahi; and streams. 

b) The ELMP includes a summary of the ecological and landscape values and effects of the Project. 
c) The ELMP comprises a series sub-management plans that address the designation and resource consent conditions, including: 

Landscape and Vegetation Management Plan; Bat Management Plan; Avifauna Management Plan; Herpetofauna Management Plan; 
Freshwater Management Plan; Pest Management Plan; Peripatus Management Plan; and Biosecurity Management Plan.   

d) The ELMP also describes:  
i. The physical mechanisms (e.g. fences) to protect the restoration and riparian planting from clearance and / or livestock, 

on an ongoing basis. 
ii. The necessary rights to carry out the restoration and riparian planting, and to carry out the required pest management 

where these activities are to occur on land that is not owned by the Requiring Authority. 
iii. The measures proposed for biosecurity management, including the management of risk associated with myrtle rust, and 

the management of pest plants and pest animals. 
e) The ELMP includes maps showing: 

i. existing vegetation types for all areas of proposed mitigation plantings, to determine if these will result in habitat gain; 
ii. the location and extent of the stream reaches proposed for restoration works; 
iii. the location and extent of the Intended PMA. 

f) The ELMP contains details of monitoring and reporting to the Planning Lead (or Nominee) prior to, during and post-construction 
to determine if the ELMP objectives and the performance measures are being met, including a repeatable monitoring design 
incorporating adaptive management responses. 

g) The ELMP includes details of the roles and responsibilities of key staff responsible for implementing the ELMP and procedures for 
training of contractors and other Project staff regarding the ELMP. 

h) ELMP includes details of the process for reviewing and amending the Plan, in accordance with the Conditions of the Designation 
and Resource Consents. 

2. Landscape and Vegetation Management Plan 

Specific objectives 

The Landscape and Vegetation Management Plan addresses: 

a) Details of the method for a pre-construction survey of wetland vegetation composition and structure to assist planning for the 
swamp forest restoration planting. 

b) The retention, where possible, of the high value ecological areas identified in Figures 4.1 and 4.2 in the ELMP dated [insert date] 
2018. 

c) Provisions for the relocation or cultivation of threatened plants found within the Project Area. 
d) Details of how, prior to vegetation removal, the appropriate delineation of vegetation to be cleared will be made. 
e) A programme for vegetation clearance that allows for vegetation to be cleared only prior to Works beginning in any particular 

Stage (or Stages) of the Project Area in order to reduce habitat effects and reduce the potential for erosion and sediment generation. 
f) The staging of restoration planting and landscape treatments in relation to the construction programme to reduce the potential 

for erosion and sediment generation. Where practicable restoration planting shall commence after the completion of any Stage of 
Construction Work. 

g) Provisions for the cultural use of significant trees by Ng ti Tama. 
h) The supervision of vegetation clearance by a suitably qualified person. 
i) Landscaping design and treatments (landform and planting), including rehabilitation of all areas used for temporary work and 

construction yards. 
j) The location, details and principles for achieving the following restoration planting, including identification (maps) of where the 

restoration planting will take place: 
i. At least 6 hectares of kahikatea swamp forest. 
ii. At least 9ha of dryland planting using an appropriate mix of plant seedlings 
iii. Planting of saplings in ecologically appropriate sites at a loss to replacement ratio of 1:200 on a ‘like for like’ species basis 

for each significant tree that is felled. 



 

 

iv. All new plantings must be eco-sourced from the North Taranaki Ecological District. 
v. The Requiring Authority shall complete all restoration planting within three planting seasons of the Completion of 

Construction Works, unless natural conditions during Construction Works result in poor seed production, or poor seed 
condition and adversely limits seedling propagation for indigenous plant species, in which case completion would be 
delayed to reflect the availability of suitable seedlings. 

vi. Should there be a delay in the completion of restoration planting due to the availability of suitable seedlings as described 
in v above, the Requiring Authority shall provide the Planning Lead (or Nominee) with an amended timeframe, which shall 
not exceed three planting seasons, and shall complete the planting as soon as reasonably possible within the agreed 
timeframe, informing the Planning Lead (or Nominee) when planting is complete. 

k) Provisions to monitor and manage all planting so that plants establish and those that fail to establish are replaced, such that the 
listed performance measures are met within their specified timeframes. 

Performance measures 

l) The Landscape and Vegetation Management Plan addresses the following performance measures. 
i. For each significant tree felled, 90% survival of the 200 planted trees required by j)iii at 6 years following planting.  If 90% 

plant survival has not been achieved within 6 years following planting, any necessary replacement planting and planting 
maintenance shall continue beyond year 6 until 90% survival is achieved.  

ii. 80% canopy cover 6 years following planting for all restoration planting required by j)i and j)ii, in the areas where trees and 
shrubs are planted.  If 80% canopy cover is not achieved at 6 years following planting, any necessary replacement planting 
and planting maintenance shall continue beyond year 6 until 80% canopy cover is achieved. 

iii. For kahikatea swamp forest planting required by j)i, kahikatea forming 16% of the tree canopy at year 10.  Additional 
kahikatea will be planted in the areas where the kahikatea contribution to the canopy is less than 16%. 

iv. 65% canopy cover at year 35 for kahikatea swamp forest planting required by j)i. 

Monitoring 

The Landscape and Vegetation Management Plan includes the following survey and monitoring requirements. 

m) Provision to measure the extent of actual vegetation clearance within 6 months following the completion of Establishment Works 
and to reassess the extent of restoration planting required under j)ii and j)iii.  The Requiring Authority shall prepare and provide 
a report to the Planning Lead (or Nominee) confirming the restoration planting required to achieve the amount specified under j)ii 
and j)iii.  If additional restoration planting is required, the extent of the restoration planting required shall be identified in the 
report.  If the recalculation results in lesser restoration planting area than that specified in j)ii and j)iii, the restoration planting 
shall remain as that required under j)ii and j)iii.  The report shall be provided to the Planning Lead (or Nominee) for shall 
Certification of that the additional planting is in accordance with the restoration planting required under j)ii and j)iii.   

n) Provision to undertaken post-construction monitoring of vegetation condition for all restoration planting to demonstrate that the 
performance measures for the Landscape and Vegetation Management Plan have been met.  The monitoring shall be undertaken, 
as required, until such time as all of the performance measures have been shown to be achieved. 

3. Bat Management Plan 

Specific objectives 

The Bat Management Plan addresses the following matters:   

a) Provision for a long-tailed bat radio tracking programme to identify long-tailed bat roost locations and confirm the PMA location. 

b) Vegetation Removal Protocols (VRP) for : 
i. the 17 significant trees. 
ii. all other trees that are 80 cm Diameter at Breast Height (DBH), and trees between 50 cm and 80cm DBH which are 

considered by a specialist bat ecologist as having features suitable for bat roosting, such features including but not limited 
to nested epiphytes located on horizontal branches or sufficient damage to the tree crown or trunk that could provide 
roosting voids.   

iii. all trees shown through the bat monitoring programme to be Maternity Roosts. 
Advice Note: the VRP shall not apply to the removal of any other vegetation. 

c) When Automatic bat detectors (ABMs) are used to determine the presence of bats around potential roost trees, provision for 
monitoring to occur for a minimum of three consecutive nights. 

d) Provision for consultation with the DOC Operations Manager New Plymouth District Office to discuss appropriate actions if a bat 
roost remains occupied for longer than 7 days.  

e) Other than the amendments made through a) to c) above, the VRP shall be in accordance with Annex D and H of the ‘NZ Transport 
Agency (the Transport Agency) research report 623 ‘Effects of land transport activities on New Zealand’s endemic bat populations: 
reviews of ecological and regulatory literature’ (Smith et al. 2017)’. 

Performance outcomes 



 

 

f) The performance outcomes for bats will be achieved by the successful implementation of the VRP and by pest management in the 
PMA (refer to Pest Management Plan). 

Monitoring 

g) There are no specific monitoring requirements for bats, other than those associated with the implementation of the VRP and the 
monitoring for pest management in the PMA. 

4. Avifauna Management Plan 

Specific objectives 

The Avifauna Management Plan addresses the following matters; 

a) Measures to detect and protect kiwi from the likelihood of direct mortality during the construction and operation of the road, 
including: 
i. A North Island brown kiwi radio-tracking programme, prior to and during construction, conducted by a suitably qualified 

ecologist. 
ii. Provision for the capture and relocation of kiwi and/or their eggs during construction, if deemed appropriate by the kiwi 

expert, and in accordance with DOC best practice for kiwi (2018). 
iii. Based on the outcome of radio-tracking and the identification of kiwi territories, details on the design, installation and 

ongoing maintenance of kiwi exclusion fencing at locations where territories straddle the road corridor where there is a 
high risk of kiwi being able to enter the road corridor, to restrict kiwi accessing the road and to direct them to culvert 
locations where they can underpass beneath the road during low stream flow conditions.  The design and location of these 
fences shall be discussed with the DOC Operations Manager New Plymouth District.  

iv. Provision for the placement of appropriate road signage along the new road corridor to warn motorists about the possible 
presence of kiwi. 

b) Measures to provide for the detection of k kako in the construction area and to prevent construction disturbance, along with 
measures outlining the subsequent actions to be taken that minimise disturbance in the event that any k kako breeding pair or 
their nest is found within the Project Area, including, if k kako are detected, the immediate notification to the DOC Operations 
Manager New Plymouth District Office and Ng ti Tama. 

c) Measures to provide for the detection of Australasian bittern in the construction area and to prevent construction disturbance and 
subsequent actions to be taken in the event that any Australasian bittern are found within the Project Area, including, placing 
automatic acoustic bird monitors at the Mimi wetland and Mangapepeke Valley in the spring of 2018.  If bittern are detected, 
notification must be provided to the DOC Operations Manager New Plymouth District Office. 

Performance outcomes 

d) The performance outcomes for avifauna will be achieved by the successful implementation of the measures outlined above under 
a) to c) for kiwi, k kako and Australasian bittern and by pest management in the PMA (refer to Pest Management Plan). 

Monitoring 

The Avifauna Management Plan includes the following survey and monitoring requirements: 

e) Details of up to 1 year of post-construction monitoring utilising motion detection cameras deployed at selected locations to assess 
the effectiveness of the exclusion fences and use of the culvert underpasses by kiwi. 

f) Details of a survey involving the placing automatic acoustic bird monitors for bittern in the Mimi wetland and Mangapepeke Valley 
in the spring of 2018. 

g) Additional avifauna monitoring associated with the Pest Management Plan is set out in Section 7 below. 

5. Herpetofauna Management Plan 

Specific objectives 

The Herpetofauna Management Plan addresses the following matters:  

a) Provision for (limited) salvage effort for lizards that may be located on vegetation cleared within the Project Area, focusing on high 
value habitat and known lizard locations.  The provisions shall also include details on the relocation and release of salvaged lizards 
at the Rotokare Scenic Reserve. 

b) Provision for the development of a management plan for Hochstetter’s frog (Leiopelma aff. hochstetteri) and Archey’s frog 
(Leiopelma archeyi), if they are discovered in the Project Area. 

Performance outcomes 

c) The performance outcomes for herpetofauna will be achieved by the successful implementation of the salvage measures outlined 
in a) above.  

Monitoring 

d) The Herpetofauna Management Plan includes: provision for recording the details of any salvaged lizards, including: species, sex, 
age class, weight, snout to vent length, and location of capture and release.  All records shall be reported to the BioWeb 
Herpetofauna database. 



 

 

6. Freshwater Management Plan 

Specific objectives 

The Freshwater Management Plan addresses the following matters:  

a) The design and construction of reinstated and diverted streams in accordance with the Stream Ecological Design Principles attached 
to the LEDF.   

b) The measures to maintain fish passage in all affected waterways as a result of permanent culverts (with the exception of culverts 
2, 10 and 13), which shall be informed by the New Zealand Fish Passage Guidelines for Structures Up to 4 Metres (2018).   

c) Riparian planting and exclusion from livestock of at least 8.455km of existing stream within the Mimi and Mangapepeke 
catchments.  Riparian margins of an average of 10m each side of the channel shall be created and planted.  Should culvert or 
stream diversion lengths be increased in the detailed design stage of the Project, the length of riparian planting required  shall be 
re-calculated using the same Stream Ecological Valuation (SEV) method used to derive the 8.455km figure.   

d) Fish Recovery and Rescue Protocols, including addressing: 

i. How the recovery and relocation of fish, k ura and k kahi will occur prior to instream works. 

ii. How the rescue of fish, k ura and k kahi will occur from any spoil. 

iii. The qualifications and experience required for fish recovery/rescue work. 

iv. Details of fish recovery, relocation and rescue methods to be used. 
Advice Note: Details of the water quality monitoring, response process and measures to address potential adverse effects of sediment 
and other contaminant discharges to waterways during construction, including streams and wetlands, are set out in the Construction 
Water Management Plan and the Construction Water Discharges Monitoring Plan. 

Performance outcomes 

The Freshwater Management Plan includes the following performance measures: 

e) Provision of fish passage through all permanent culverts, except culverts 2, 10 and 13. 
f) Implementation of stream diversions and riparian planting to achieve successful colonisation by aquatic biota, and to match 

existing habitat typescompared with the original stream reach affected. 

Monitoring 

The Freshwater Management Plan includes the following survey and monitoring requirements: 

g) Provision for monitoring the fish passage performance after peak upstream migration (August – December) upstream of culverts 
9, 15 and 18 annually for two years after construction is completed. The monitoring will be used to determine if recruitment is 
occurring by assessing if a suitable age structure (juvenile and adult fish) is present within the fish population above culvert 9 and 
culvert 15.  If after 2 years the recruitment of young fish is not occurring then refinements to the culvert fish passage devices will 
be made. 

h) Provision for pre and post construction monitoring of macroinvertebrates and fish at 3 selected locations in each of the 
Mangapepeke and Mimi catchments.   
i. Pre-construction and post-construction fish monitoring will be undertaken during base flow conditions at least two weeks 

following any large flood event  in spring (October to December) and summer (February to April).  Fish surveys will use 
methods consistent with the New Zealand freshwater fish sampling protocols (Joy et al. 2013).  Fish will be identified, 
counted and lengths recorded. 

ii. Pre-construction and post-construction aquatic macroinvertebrate monitoring will be undertaken during base flow 
conditions at least two weeks following any large flood event  in spring (October to December) and summer (February to 
April).  Aquatic macroinvertebrate surveys will use methods consistent with Protocols for sampling macroinvertebrates in 
wadeable streams (Stark et al. 2001.  For each site the area sampled and type of stable habitat sampled will be recorded.  
The following metrics will be calculated from the aquatic macroinvertebrate data: taxa richness, Macroinvertebrate 
Community Index (MCI), Quantitative Macroinvertebrate Community Index (QMCI), %EPT taxa and %EPT abundance. EPT 
(Ephemeroptera-Plecoptera-Trichoptera) metrics will exclude the species Oxyethira and Paroxyethira.  Following at least 
one year of baseline monitoring and one year of construction monitoring, aquatic macroinvertebrate monitoring will be 
reduced to annual monitoring if there is less than 20% change in QMCI or MCI comparable to baseline sampling..   

i) Provision for pre-construction and post-construction sediment deposition monitoring at a site within the raupo reedland, 
downstream of the Mimi Stream tributary draining the tunnel portal, located upstream of the Mimi swamp forest.  This involves 
monitoring change in sediment accumulation e.g. artificial astroturf attached to a tray.  The purpose of the monitoring is to assess 
sediment deposition that might extend from the end of the stream to the Mimi swamp forest. The monitoring will follow selected 
heavy rain events prior to the commencement of construction and in response to specific rainfall events during construction (set 
out in the Construction Water Discharge Monitoring Programme in Appendix C of the CWMP). 

7. Pest Management Plan 

Specific objectives 



 

 

The Pest Management Plan addresses the following matters:  

a) The identification of the confirmed location for the 3,650ha Pest Management Area (PMA). 
b) Within the PMA, to: 

i. reduce and maintain rats, possums, feral cats and mustelids to low levels in perpetuity. 
ii. reduce and maintain feral goats and pigs to low densities in perpetuity. 
iii. exclude farm stock in perpetuity 
iv. monitor and control wasps along the road corridor during construction. 

c) To generate biodiversity benefits within the PMA across a wide range of plants and animals. 
d) An adaptive management approach to enable pest management techniques to be modified if the performance outcomes for 

avifauna identified below are not met.  

Performance outcomes 

The Pest Management Plan includes the following performance measures: 

e) The following target pest densities in the PMA, measured immediately prior to the breeding season (for bats and birds) and then 
through the critical stages when young remain in the roost / nest: 
i. rat species – 5% tracking tunnel index, with 10% or more in two consecutive years triggering the need to review the 

method used; 
ii. mustelids – no detections; 
iii. cats – no detections; 
And throughout any year, the following target pest densities in the PMA: 
a. possums – 5% chew card index; 
b. goats and deer - <1 kill per hunter/day; 
c. feral pigs - <1 kill per hunter/day; 
d. farm livestock – zero presence. 

f) For palatable plant species: 
i. The recruitment of vegetation species which are currently suffering ungulate induced recruitment failure. Indicator species 

will include: mahoe, hangehange, large leaved coprosma spp., pate, wineberry, tawa, hinau, kamahi and pikopiko.  
ii. Recovery of condition of possum palatable trees. Indicator species will focus on measuring changes in foliage density of 

small trees such as; swamp maire, mahoe, kaikomako. 
g) A 20% increase in relative abundance for kiwi, tui, bellbird, kereru, whitehead, long-tailed cuckoo, fernbird, and North Island Robin 

in the PMA within 12 years of the Completion of Construction Works. 

Monitoring 

The Pest Management Plan includes the following survey and monitoring requirements within the PMA. 

h) Provision for monitoring pest levels to assess performance targets and enable adaptive management processes in the event targets 
are not met for 2 consecutive years. 

i) Provision for a quantitative assessment of canopy condition and understorey condition to establish pre-pest management and 
post-pest management vegetation condition knowledge for the PMA, including the composition and abundance of palatable 
vegetation. 

j) Provision for monitoring avifauna prior to establishment of pest management in the PMA to establish a relevant baseline, including 
for kiwi, k kako, forest birds and fernbird. 

k) Provision for outcome monitoring of kiwi, tui, bellbird, kereru, whitehead, long-tailed cuckoo, fernbird, North Island Robin 
conducted for 12 years, at 3-yearly intervals, following the onset of the pest management measures. 

8. Peripatus Management Plan 

Specific objectives 

The Peripatus Management Plan addresses the following matters:  

a) The specify procedures to avoid, remedy or mitigate adverse effects associated with the construction and operation of the Project 
on peripatus species through salvaging peripatus and relocating peripatus habitat elements into a suitable relocation site outside 
of the Project Area. 

Performance outcomes 

The Peripatus Management Plan includes the following performance measures: 

b) To locate and capture peripatus (preferably within their woody habitat – stumps and decaying logs) from the proposed Project 
Area, and to successfully release them at predetermined release sites, immediately adjacent to the Project Area, with minimal 
stress caused to the animals. 

Monitoring 

c) There are no specific monitoring requirements for peripatus. 



 

 

9.  Biosecurity Management Plan  

Specific objectives 

The Biosecurity Management Plan addresses the following matters: 

a) The biosecurity measures to minimise the likelihood of spread or introduction of invasive pest plants and pest animals as a result 
of Project-related activities.  

b) Specific provisions for the minimisation of spread of Myrtle Rust onto and along the Project Area; 
c)  Measures to minimise the introduction to the Project Area of invasive pest plants and animals with nursery produced seedlings   

 Performance outcomes 

d)  Non-detection in the planting areas of pest plants and pest animals. 

Monitoring 

The Biosecurity Management Plan includes the following survey and monitoring requirements within the Project Area: 

e) Provision for pest plant and pest animal surveillance to be carried out by appropriately trained staff within the Project Area and at 
restoration planting areas for the first growing season of any new plantings and for 1 year after planting. 

f)  Before-delivery inspections for invertebrate and plant pests at the premises of supplier nurseries of plant material being grown 
for planting in the Project Area and mitigation sites.  

g) Before construction walk-through survey of the Project Area to identify plant and animal pests and plant diseases already present.   

 
 

 


